

BATCH 601

Service No & Description	PTE Reference	LOWEST BIDDER	LOWEST PRICE £	HIGHEST PRICE £	Notes	No of Bids	CONTRACT PERIOD
Service 30 Horsforth - Clariant Development M&H Gross Cost Option timetable RECOMMENDED FOR ACCEPTANCE REASON: Acceptable Tender Price	601/I/30/ms	M&H	£160,000	£278,464	a	4	31 August 2014 - 25 August 2019
	601/I/30/ms option	M&H	£145,000	£239,210	a	4	
	601/I/30/ms	M&H	£130,000	£278,000	b	3	
	601/I/30/ms option	M&H	£115,000	£239,000	b	3	

Operators

M&H - M&H Coachworks t/a Leeds City Travel

Notes

- a - Gross Cost Subsidy
- b - Minimum Cost Subsidy

Post award M&H Coachworks advised the Authority they were no longer able to operate this contract – award to next bidder, Fourway Coaches at £167,337.

Commencement of contract also delayed until October 2014